STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY LYNDO TIPPETT
GOVERNOR SECRETARY

September 20, 2005

NOTICE TO: All Prospective Bidders
FROM: R.A. Garris, PE. /@
Contract Officer

Re: New Project Special Provision- “Control of Erosion, Siltation and
Pollution”

During the recent 2005 Session, the General Assembly strengthened the time requirement for
temporary and permanent seeding of graded slopes (Reference: Senate Bill 998 modifying G.S.
113A-57(2)).

The former mandatory standard for land disturbing activities outlined that groundcover be
provided on graded slopes within 15 working days or 30 calendar days of completion of any
phase of grading, whichever period is shorter. The revised mandatory standard no longer
considers multiple time frames but simply states that vegetative cover be provided on graded
slopes within 21 calendar days of completion of any phase of grading. The new time frame is
applicable for temporary or permanent groundcover.

This change becomes effective October 1, 2005. Section 107-1 of the Standard Specifications,
Laws To Be Observed, covers implementation on existing contracts.

Beginning with the October 18, 2005 letting, the new project special provision titled Control of
Erosion, Siltation and Pollution will be a requirement in all contracts. Attached is the project
special provision for your convenience.

If you have any questions I can be reached at (919) 250-4124.



CONTROL OF EROSION, SILTATION, AND POLLUTION 10-18-05

Revise the Standard Specifications as follows:
Page 1-50, Subarticle 107-13(A) Delete the last paragraph and insert the following:

Following completion of any construction phase or operation, on any graded slope area greater
than one acre, the Contractor shall provide ground cover sufficient to restrain erosion within 21
calendar days or within a time period specified by the Sedimentation and Pollution Control Act.
The ground cover shall be either temporary or permanent and the type specified in the contract.
SP1G170



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY September 20, 2005 LYNDO TIPPETT

GOVERNOR SECRETARY

Notice To: All Prospective Bidde

From: R. A. Garris, PE

Re: 109-3 “Force Account Work”

Beginning with the October 18, 2005 letting, the project special provision titled “Force Account
Work” will be included in all contracts, and with the issuance of the July 2006 Standard
Specifications for Roads and Structures will become a standard specification.

The following is a synopsis of the changes to 109-3 “Force Account Work™ which incorporates
Department and Industry comments. Attached is the project special provision for your
convenience.

Synopsis - Force Account Provision

The following are changes in the Standard Specification 109-3, Force Account Work:

109-3(1) Labor:
e Payment for travel time for labor and foremen outside of a 75 mile radius of the
proposed force account work under certain circumstances has been added
e Overtime shall now be pro-rated when labor and foremen are used on work other
than force account work within the week

e Payment for the contractor’s actual verified labor burden additive, up to maximum
of 60%

e Established a minimum labor burden additive of 35%

109-3(2) Subsistence and Travel: (New Section)

e Payment for subsistence and travel costs for labor and foremen outside a 75 mile
radius of the proposed force account work under certain circumstances has been
added

e Reimbursable costs have been limited to the lesser of the firm's usual costs or
State employee maximums

e Subsistence and Travel shall now be pro-rated when labor and foremen are used
on work other than force account work within the week

MAILING ADDRESS: TELEPHONE: 919-250-4124 LOCATION:
NC DePARTMENT OF TRANSPORTATION FAX: 919-250-4127 CENTURY CENTER COMPLEX
CONTRACTS & PROPOSALS BUILDING B - ENTRANCE B 16
1591 MaiL. SERVICE CENTER WEBSITE: WWW.DOH.DOT.STATE.NC.US 1020 BIRCH RIDGE DRIVE

RALEIGH NC 27698-1591 RaLEIGH NC



109-3(3) Materials:
e Added Specific language for sales tax inclusion

109-3(4) Equipment:
e No Change in calculation of the equipment rates
e Adjusted the operating additive to 100% of Blue Book operating rate

109-3(5) Owner Operated Equipment: (New Section)
e Provides for compensation for fully operated rental equipment including hauling
operators

109-3(6) Miscellaneous:
e No Changes

109-3(7) Subcontracting:
e Limits subcontracted work to one subcontracting additive

109-3(8) Overhead and Profit: (New Section)

e Provides a 10% additive for overhead and profit on the total cost of the force
account work, exclusive of materials, owner-operated equipment and
subcontracted work

e Provides a single 10% additive for overhead and profit on the total cost of
subcontracted force account work

109-3(9) Bond and Insurance:
e Removed taxes related to payroll and labor and included in them in the new /labor
burden rate or general project costs
e Removed the 6% additive

109-3(10) General:
e No changes

If you have any questions, | can be reached at (919) 250-4124.



FORCE ACCOUNT WORK 10-18-05

Revise the Standard Specifications as follows:

Page 1-67, Article 109-3, delete this article and replace with the following:

All force account work shall be performed as directed by the Engineer including

the numbers and types of equipment, the numbers and classifications of labor and
foremen, and material requirements.

All work to be paid for on a force account basis will be paid for in the following

manner:

(A)

Labor For all authorized labor and foremen in direct charge of the specific
operations, the Contractor will receive the rate of base (actual) wages (or scale)
actually being paid by the Contractor for each hour that the labor and foremen are
actually engaged in the specific force account work.

In addition to reimbursement for each hour that the labor and foremen are actually
engaged in the specific force account work, the Contractor may receive
compensation for travel time to and from the project if and only if the labor and
foremen needed are outside a 75 mile radius as included in Section 109-3(B). The
base location will be established and approved by the Engineer prior to
performing the specific force account work. If the approved labor and foremen
travel to another project upon completion of the specific force account work,
payment for travel time may not exceed the travel time that would have been
required to return to the point of origin in accordance with Section 109-3(B).
When travel time is approved by the Engineer, it shall be included in the total
hours approved and worked for that specific week. The Engineer will approve the
mode of travel.

Prior to beginning the specific force account work, the Contractor shall submit in
writing for the Engineer’s approval a list of all wage rates applicable to the work.
Approval will not be granted where these wage rates are not actually
representative of wages being paid elsewhere on the project for comparable
classes of labor performing similar work.

Payment for overtime will be allowed when approved by the Engineer prior to
performing the specific force account work. Overtime for labor and foremen will
be paid based on the company’s policy for overtime payment. Verification of
such payment will be tracked by submission of weekly payrolls as required on
federal projects and as requested on all other projects. Failure to submit payrolls
as required or requested shall act as a bar to the Contractor for payment of
overtime for labor and foremen. If the labor or foremen is employed partly on
specific force account work and partly on other work, the amount of overtime to
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(B)

be reimbursed will be prorated based upon the number of hours worked on the
specific force account work during the payroll period.

An additive amount equal to the Contractor’s actual labor burden rate, up to a
maximum of 60 percent, will be paid to the Contractor for all base (actual) wages
paid to labor and foremen for the specific force account work. No additive will be
provided for overtime payments. The labor burden rate(s) will include costs
associated with the employee’s actual base wages benefits, including FICA,
unemployment contributions, Social Security and Medicare taxes and company
fringe benefits. Company fringe benefits are the actual costs paid to, or on behalf
of, workmen by reason of health and welfare benefits, pension fund benefits, or
other benefits, when such amounts are required by prevailing wage laws generally
applicable to the classes of labor employed on the work. The Contractor’s actual
labor burden rate(s) shall be submitted to and approved by the Engineer prior to
beginning the work. When the Contractor cannot verify actual labor burden
rate(s), an amount equal to 35 percent of the total base (actual) wage paid for
labor and foremen will be added to the total base wages paid to the Contractor.
These percentage additives will be full compensation for overhead, benefits,
contingencies, and all other costs associated with labor for the specific force
account work.

Subsistence and Travel Allowances The Contractor may receive payment for
actual costs paid to, or on behalf of, labor and foremen by reason of subsistence
and travel allowances under certain circumstances. When the Contractor is
required to mobilize a crew for specific operations, the Engineer may approve
reimbursement of subsistence, including meals and overnight lodging, if the
specific force account work is determined to be outside of the scope of the
original contract and the distance from the Contractor’s base location to the
project is more than 75 miles. Should the Contractor utilize forces currently
working at the location of the specific force account work, the Engineer may
approve the payment of subsistence, including meals and overnight lodging, if the
work is determined to be outside of the scope of the original contract, the forces
currently working at the location have routinely stayed overnight during the life of
the project, and the distance from the Contractor’s base location to the project is
more than 75 miles. The Engineer will approve the mode of travel.

Payment will be made to the Contractor for subsistence, including meals and
overnight lodging, paid in accordance with the Contractor’s usual policy for
authorized labor and foremen in direct charge of the specific operations.

Subsistence will be limited to the lesser of actual amount paid or the current
maximum in-state rate for State employees. Verification of such costs paid to, or
on behalf of, labor and foremen shall be submitted to the Engineer. If the labor or
foremen are partly employed on specific force account work and partly on other
work, the amount of subsistence to be reimbursed will be prorated based upon the
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number of hours worked on the specific force account work during the payroll
period. '

Materials For materials authorized and accepted by the Engineer and used, the
Contractor will receive the actual cost of such materials, including sales tax and
transportation charges paid by him (exclusive of equipment rentals as hereinafter
set forth), to which costs 15 percent will be added. The Contractor shall furnish
records to the Engineer to verify the quantities of materials used in the specific
force account work, prices of the materials, sales tax, and costs of transportation
for the materials.

If materials used in the specific force account work are not specifically purchased
for such work but are taken from the Contractor's stock, the Contractor shall
furnish an affidavit certifying that such materials were taken from his stock, the
quantity was actually used in the specific force account work, and the price and
transportation cost claimed represent the actual cost to the Contractor.

Equipment For all equipment authorized by the Engineer to be used on the
specific force account work the Contractor will receive rental payment.  Hourly
rental rates paid for equipment in use, which is Contractor owned or rented from
another Contractor, will not exceed 1/176™ of the monthly rate listed in the Rental
Rate Blue Book for Construction Equipment, as published by Dataquest,
Incorporated, which is current at the time the specific force account work is
performed.

In determining the hourly rate, the regional adjustment factor and the rate
adjustment factor for equipment age, as set forth in the current Blue Book, will
both be applied to the basic rate. An additive payment equal to 100 percent of the
Blue Book estimated operating cost per hour will also be paid for all hours
equipment is in use. This additive payment will be full compensation for fuel,
lubricants, repairs, servicing (greasing, fueling, and oiling), small tools, and other
incidentals.

If rental rates for the equipment actually being used in the work are not listed in
the Blue Book, the Contractor will receive the prevailing rental rates being paid
for such equipment in the area where the project is located. An additive payment
equal to 15 percent of the prevailing rental rate will also be paid for all hours
equipment is in use. This additive payment will be full compensation for fuel,
lubricants, repairs, servicing (greasing, fueling, and oiling), small tools, and other
incidentals.

Hourly rental rates for equipment held in ready as directed by the Engineer will be
50 percent of the rate paid for equipment in use. An additive payment will not be
made for equipment held in ready. When equipment is in use less than 40 hours
for any given week and is held in ready as directed by the Engineer, payment for
held in ready time will be allowed for up to 40 hours, less hours in use. When
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payment is made for equipment held in ready as directed by the Engineer, the
payment for held in ready time will be allowed for up to 8 hours in a day less
hours in use.

Hourly rental rates for idle equipment held in ready in accordance with

Article 104-4 will be 50 percent of the rate paid for equipment in use. Hourly
rental rates for idle equipment held in ready in accordance with Article 104-4 that
is rented from a commercial rental agency will be paid for in accordance with the
invoice rate for the equipment. An additive payment will not be made for idle
equipment. When equipment is in use less than 40 hours for any given week and
is held in ready as idle equipment in accordance with Article 104-4, payment for
idle equipment time will be allowed for up to 40 hours, less hours in use. When
payment is made for idle equipment held in ready in accordance with

Article 104-4, the payment for idle equipment time held in ready will be allowed
for up to 8 hours in a day less hours in use.

In the event the Contractor does not possess or have readily available such
equipment necessary for the performance of the work and such equipment is
rented from a commercial rental agency, the Contractor will receive payment
based on the approved invoice rate for the equipment.

An additive payment equal to 15 percent of the calculated hourly invoice rate will
also be paid for all hours equipment is in use. This additive payment will be full
compensation for fuel, lubricants, repairs, servicing (greasing, fueling and oiling),
small tools, and other incidentals. The commercial rental agency shall not be the
Contractor or an affiliate of the Contractor.

No compensation will be made for the use of equipment not authorized by the
Engineer.

The Contractor will be reimbursed for the actual transportation costs for
equipment which the Contractor is directed to furnish. Such payment will be
limited to transportation costs from the nearest source of available equipment. If
equipment is not returned to the point of origin, but is transported to another
location, transportation costs will not exceed the cost of return to the point of
origin. Rental for such equipment will not be paid when the equipment is being
transported. The Contractor shall furnish records to the Engineer to verify the
actual transportation costs for equipment.

The Contractor shall provide to the Engineer for approval a listing of all
equipment and attachments to be utilized in the prosecution of the work. The list
shall include the manufacturer's name, type, model, serial number, and year of
manufacture. The list shall also include the invoice rate for equipment rented
from a commercial rental agency. It shall be the Contractor's responsibility to
verify the age of the equipment in a manner acceptable to the Engineer. Where
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such verification is not available, the rate adjustment factor used will be for the
oldest equipment listed in the Blue Book.

The above prices and payments will be full compensation for fuel, lubricants,
cutting edges, all repairs, and all other operating and maintenance costs other than
operator's wages.

Owner-Operated Equipment For all owner-operated equipment authorized by
the Engineer to be used on the specific force account work, the Contractor will
receive rental payment equal to the existing contract rate(s) with no additive as
provided in Items 109-3(A), 109-3(B), 109-3(D) and 109-3(H). When existing
contract rate(s) have not been established, the contractor shall submit the
proposed rate(s) for the owner-operated equipment with sufficient documentation
as deemed necessary by the Engineer for approval.

For fully maintained and operated trucks used for the specific force account work,
the Contractor will receive rental payment equal to the existing contract rate(s)
with no additive as provided in Items 109-3(A), 109-3(B), 109-3(D) and 109-
3(H). When existing contract rate(s) have not been established, the prevailing
industry rate(s) for fully maintained and operated trucks will be used for the
specific force account work with approval of the Engineer.

For the purposes of force account work, owner-operated equipment, including
fully maintained and operated trucks, will be considered subcontractors. No
additional additives other than those allowed under Item 109-3(G) will be
allowed.

Miscellaneous No additional allowance will be made for general
superintendence, the use of manually powered tools, or other costs for which no
specific allowance is herein provided.

Subcontracting For administrative costs of the Contractor in connection with
approved subcontract work at any level and the use of owner-operated equipment
at any level, the Contractor will receive an additive amount in accordance with the
rate schedule shown below of the total cost of such subcontracted work. The total
cost of such subcontracted work will include applicable labor and additive, bond
and insurance, materials, and equipment costs incurred by the subcontractor;
overhead and profit computed in accordance with Items 109-3(A) through 109-
3(D), 109-3(F), 109-3(H) and 109-3(I); and costs for owner-operated equipment,
including fully maintained and operated trucks in accordance Item 109-3(E). No
additional additives will be allowed.

Total Cost of Subcontract Work Rate Schedule
$0 -$10,000 10%
Above $10,000 $1,000 + 5% Above $10,000
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Overhead and Profit An additive payment equal to 10 percent of the specific
force account total will be paid to the Contractor. This specific force account
total is exclusive of the portion of the work included with Item 109-3(C),
Materials, Item 109-3(E), Owner-Operated Equipment and Item 109-3(G),
Subcontracting. This payment will be full compensation for all costs including but
not limited to home office and field overhead, burdens, and profit associated with
the specific force account work.

An additive payment equal to 10 percent of the specific force account total for
approved subcontract work will also be paid to the subcontractor for overhead and
profit. This specific force account total for subcontract work is exclusive of the
portion of the work included with Item 109-3(C), Materials and Item 109-3(E),
Owner-Operated Equipment. This payment will be full compensation for all costs
including but not limited to home office and field overhead, burdens, and profit
associated with the specific force account subcontracted work. No additional
additives will be allowed.

Bond and Insurance For property damage and liability insurance premiums and
bond premiums on the specific force account work, the Contractor will receive the
actual cost. The Contractor shall furnish satisfactory evidence to the Engineer of
the rate or rates paid for such insurance and bond.

An annualized composite percentage may be used to determine the cost for bond
and insurance. Insurance costs will be limited to the direct costs associated with
the specific force account work. The Contractor shall furnish satisfactory
evidence to the Engineer of the annualized composite percentage for the bond and
insurance.

General The Engineer will maintain the payment records of work performed on
a force account basis. The Contractor shall compare records of work with the
Engineer at the end of each day on which such work is in progress.

Any contention the Contractor may have for an extension in the completion date,
intermediate completion date, or intermediate completion time, due to
performance of specific force account work will be considered as provided in
Article 108-10.

SP1G165
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STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY
GOVERNOR

NOTICE TO:

FROM.:

Re:

LYNDO TIPPETT
SECRETARY

September 20, 2005

All Prospective Bidders %/
R.A.Garris, P.E. /@ﬂ
Contract Officer

“Crane Safety” Project Special Provision

Beginning with the October 18, 2005 letting, the project special provision titled “Crane
Safety” will be a requirement in contracts when critical lifts are anticipated.

Revisions have been made to the previous project special provision to incorporate
industry comments and address concerns.

The revisions are summarized below:

1) Revised situations where a certified crane operator is required from “all crane
operators” to only “critical lifts.”
2) Defined “critical lifts.”

3) Revised effective date of certification for crane operators from “January 1, 2006” to

“July 1, 2006.”

4) Revised the medical requirement from “CCO medical evaluation” to “CDL medical

card.”

The revised “Crane Safety” project special provision is attached for your convenience.

If you have any questions, I can be reached at (919) 250-4124.

MAILING ADDRESS:

NC DEPARTMENT OF TRANSPORTATION
CONTRACTS & PROPOSALS

1591 MAIL SERVICE CENTER

RALEIGH NC 27699-1591

TELEPHONE: 919-250-4124 LOCATION:

FAX: 919-250-4127 CENTURY CENTER COMPLEX

BuiLDING B - ENTRANCE B 15

WEBSITE: WWW.DOH.DOT.STATE.NC.US 1020 BIRCH RIDGE DRIVE

RALEIGH NC



CRANE SAFETY 10-18-05

Comply with the manufacturer’s specifications and limitations applicable to the operation of all
cranes and derricks. Prime contractors, subcontractors, and fully operated rental companies shall
comply with the current Occupational Safety and Health Administration regulations (OSHA).

Submit all items listed below to the Engineer prior to beginning crane operations involving
critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s
crane chart capacity for the radius at which the load will be lifted or requires the use of more
than one crane. Changes in personnel or equipment shall be reported to the Engineer and all
applicable items listed below shall be updated and submitted prior to continuing with crane
operations.

Crane Safety Submittal List

A

(B)

©

(D)

Competent Person Provide the name and qualifications of the Competent Person
responsible for crane safety and lifting operations. The named competent person will
have the responsibility and authority to stop any work activity due to safety concerns.

Riggers Provide the qualifications, experience and training of the persons responsible
for rigging operations.Qualifications and experience should include, but not be limited to,
weight calculations, center of gravity determinations, selection and inspection of sling
and rigging equipment and safe rigging practices.

Crane Inspections Inspection records for all cranes shall be current and readily
accessible for review upon request.

Crane Operators By July 1, 2006 crane operators performing critical lifts shall be
certified by NC CCO (National Commission for the Certification of Crane Operators), or
satisfactorily complete the Carolinas AGC’s Professional Crane Operator's Proficiency
Program. Other approved nationally accredited programs will be considered upon
request. All crane operators shall also have a current CDL medical card. Submit a list of
anticipated critical lifts and corresponding crane operator(s). Include current certification
for the type of crane operated, (small hydraulic, large hydraulic, small lattice, and large
lattice) and medical evaluations for each operator.

SP1G160



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY LYNDO TIPPETT

GOVERNOR SECRETARY

March 22, 2005

MEMORANDUM TO: Prospective Bidders

/ e
FROM: R. A. Garris, P.E. / /&h//wr/

Contract Officer

SUBJECT: Erosion and Sediment Control/ Stormwater Certification Training

As you are aware, the Department is pursuing Erosion and Sediment Control/ Stormwater
Certification for DOT, CEI, and Contractor’s personnel. The purpose of this memo is to outline
the goals for the Department and identify Contractor and CEI personnel impacted. North
Carolina State University’s Department of Biological and Agricultural Engineering will
administer the certification program. The certification includes classroom instruction and
satisfactory completion of an examination. Candidates may waive the classroom instruction and
attend the examination only.

Three (3) levels of certification are planned:

=]

Level I will target Installers/Inspectors involved with the installation and inspection of
temporary and permanent erosion and sediment control/stormwater bid items. Candidates
are: contractor’s/subcontractor’s foreman on an Erosion Control Installation Crew or Seeding
and Mulching Crew; and CEI TT’s inspecting erosion control/stormwater bid items. Level I
certification training classes will begin in 2006 with a goal of having Level I personnel on
projects that have erosion control plans beginning in 2007. No action may be taken on
Level I training until early 2006.

Level II will target CEI TT’s serving as the chief or lead inspector on a project. Also, Level
IT will target contractor’s/subcontractor’s site manager for: grading operations; bridge/culvert
operations over rivers/streams; and utility operations involving earth disturbance. One Level
II site manager for each crew. Level II certification training classes will be held in March
2005 and again in late 2005 with a goal of having certified contractors/subcontractors and
CEI TT’s on projects that have erosion control plans beginning in 2006. Early registration
encouraged.

MAILING ADDRESS: TELEPHONE: 919-250-4124 LOCATION:
NC DEPARTMENT OF TRANSPORTATION FAX: 919-250-4127 CENTURY CENTER COMPLEX
CONTRACTS & PROPOSALS ) BuiLDING B-ENTRANCE B 15
1591 MAIL SERVICE CENTER WEBSITE: WWW.DOH.DOT.STATE.NC.US 1020 BIRCH RIDGE DRIVE

RALEIGH NC 276991591 RALEIGH NC



Prospective Bidders
March 22, 2005
Page 2

e Level [Tl will target contractor’s, CEI’s, and PEF’s who prepare or oversee the preparation of
erosion and sediment control and stormwater pollution prevention plans and reclamation
plans. The implementation date for Level III has not yet been determined.

To obtain detailed information regarding the certification program, review locations for Level II
classes or registration, please visit the certification website at:
www.bae.ncsu.edu/workshops/dot/index.html

Those wishing to sponsor a certification training class and examination with 50 or more
candidates can contact NCSU at the above website.

Questions not addressed on the website may be directed to Ted Sherrod of the Roadside
Environmental Unit at tsherrod@dot.state.nc.us or by phone at (919) 733-2920.

T™MS



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY LYNDO TIPPETT
GOVERNOR SECRETARY
January 18, 2005
MEMORANDUM TO: All Prequalified Contragtors

>

FROM: R. A. Garris, P.E. ~
Contract Officer
RE: A OCR Assistance meeting Contract Goals

The North Carolina Department of Transportation implements a Disadvantaged Business Enterprise
Program in accordance with U.S. Department of Transportation requirements, and a Minority/Women
Business Enterprise Program in accordance with state law. These programs assist disadvantaged, minority,
and women-owned business enterprises (D/M/WBE) gain contracting opportunities with NCDOT.

NCDOT’s Office of Civil Rights and Business Development (OCR) is charged with administering both the
DBE and M/WBE Program, and with assisting NCDOT achieve annual goals for firms certified into the
programs. D/M/WBE participation goals are met by the establishment of contract goals on projects let by
the Department. Contractors bidding on NCDOT projects are expected to make every reasonable effort in
good faith to reach the goals set on each project.

The Office of Civil Rights and Business Development is ready and willing to assist any contractor needing
assistance securing D/M/WBE firms to participate as subcontractors on NCDOT projects. Three (3)
Business Development Specialists are assigned to assist prime contractors and potential subcontractors
connect to achieve contract goals. Contractors are encouraged to contact the Business Development
Specialists as part of their good-faith effort to reach the contract goals and to discover potential partners
for other projects across the state.

Bennington Corporation formerly provided consulting services to the Office of Civil Rights and assisted
with D/M/WBE outreach. This agreement is no longer in affect, therefore, contractors should contact OCR
directly for assistance with locating firms to bid as subcontractors. OCR’s Business Development
Specialists and their respective division responsibilities are listed below:

Specialist Name Phone Number Email Address NCDOT Division
Thomas Burt (919) 807-0851 Tburt@dot.state.nc.us 1,2,3,4,6
Lorenzo Jackson (919) 807-0845 Lzjackson@dot.state.nc.us 5,7,11,13, 14
Nathaniel Sanders, Jr. (919) 807-0846 Nsanders@dot.state.nc.us 8,9,10,12

If you have any questions about our programs or are not certain which Business Development Specialist to
work with, contact Shelton A. Russell at (919) 807-0852 or email sarussell@dot.state.nc.us.

MAILING ADDRESS: TeELEPHONE: 919-250-4124 LOCATION:
NC DEPARTMENT OF TRANSPORTATION FAX: 919-250-4127 CENTURY CENTER COMPLEX
CONTRACTS & PROPOSALS BUILDING B - ENTRANCE B15
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STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATON
INVITATION TO BID

ELECTRONIC BIDS FOR THE CONSTRUCTION OF THE FOLLOWING PROJECTS WILL BE PUBLICLY READ IN
ROOM 156-A/B, THE PROJECT SERVICES LARGE CONFERENCE ROOM, LOCATED IN BUILDING B AT 1020
BIRCH RIDGE DRIVE, RALEIGH, N.C. AT 2:00 PM ON NOVEMBER 15, 2005. NO ELECTRONIC BIDS WILL BE
RECEIVED AFTER 2:00 PM.

BIDS SHALL BE SUBMITTED IN ACCORDANCE WITH THE SPECIAL PROVISION TITLED "ON-LINE ELECTRONIC
BIDDING" CONTAINED IN EACH PROPOSAL FORM.

1. AN ORIGINAL PROPERLY EXECUTED NON-COLLUSION AFFIDAVIT AND DEBARMENT CERTIFICATION
SHALL BE ON FILE IN THE CONTRACT OFFICE FROM EACH PROSPECTIVE BIDDER PRIOR TO SUBMITTING AN
ELECTRONIC BID. FORMS ARE AVAILABLE AT

http://www.doh.dot.state.nc.us/construction/ps/contracts/letting. htm

2. A BID BOND OR BID DEPOSIT IN THE AMOUNT OF 5% OF THE TOTAL AMOUNT BID WILL BE REQUIRED. THE
BIDDER SHALL SUBMIT AN ELECTRONIC BID BOND WITH EACH ELECTRONIC BID SUBMITTAL UNLESS HE
ELECTS TO FURNISH A BID DEPOSIT.

3. UPON RECEIPT OF AWARD LETTER, THE SUCCESSFUL BIDDER SHALL FURNISH A PROPERLY EXECUTED
EXECUTION OF CONTRACT, NON-COLLUSION AFFIDAVIT AND DEBARMENT CERTIFICATION, AND EXECUTED
PAYMENT AND PERFORMANCE BONDS FOR EACH CONTRACT. AFFIDAVIT FORMS AND BOND FORMS ARE
AVAILABLE AS PART OF THE CONTRACT EXECUTION FORMS AT THE FOLLOWING WEBSITE
http://www.doh.dot.state.nc.us/construction/ps/contracts/letting.htm

THE MINIMUM WAGE FOR LABOR WILL BE SHOWN IN THE PROPOSAL FORM FOR FEDERAL AID PROJECTS.

CONTRACTOR'S LICENSE: A GENERAL CONTRACTOR'S LICENSE IS REQUIRED IN ORDER TO SUBMIT A BID
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000.00 OR MORE, EXCEPT FOR CERTAIN
SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD. FOR ADDITIONAL INFORMATION OR TO
MAKE APPLICATION FOR A LICENSE, APPLY TO THE EXECUTIVE SECRETARY OF THE CONTRACTOR
LICENSING BOARD, P.O. BOX 17187, RALEIGH, NC 27619, (919-571-4183).

STATE PRIVILEGE LICENSE TAXES: CONTRACTORS WHO BID UPON AND/OR ARE AWARDED NORTH
CAROLINA HIGHWAY CONSTRUCTION PROJECTS ARE SUBJECT TO CONTRACTOR BIDDERS AND/OR
CONTRACTOR PROJECT PRIVILEGE LICENSE TAXES UNDER G.S. 105-54 OF THE STATE REVENUE LAWS. FOR
INFORMATION, WRITE TO THE NORTH CAROLINA DEPARTMENT OF REVENUE, LICENSE AND EXCISE TAX
DIVISION, P.O. BOX 25000, RALEIGH, NC 27640, OR CALL 919-733-3673.

PREQUALIFYING TO BID: ALL PROSPECTIVE BIDDERS SHALL BE PREQUALIFIED WITH THE DEPARTMENT
OF TRANSPORTATION PRIOR TO SUBMITTING A BID. CONTRACTORS WHO ARE NOT PREQUALIFIED MAY
OBTAIN INFORMATION AND FORMS FOR PREQUALIFYING FROM THE MANAGER OF CONSTRUCTION,
DIVISION OF HIGHWAYS, DEPARTMENT OF TRANSPORTATION, 1543 MAIL SERVICE CENTER, RALEIGH, N. C.,
27699-1543. ALL REQUIRED PREQUALIFICATION STATEMENTS AND DOCUMENTS SHALL BE FILED WITH
THE MANAGER OF CONSTRUCTION AT LEAST TWO WEEKS PRIOR TO THE DATE OF OPENING BIDS.

THE DEPARTMENT OF TRANSPORTATION HEREBY NOTIFIES ALL BIDDDERS THAT IT WILL AFFIRMATIVELY
INSURE THAT IN ANY CONTRACT ENTERED INTO PURSUANT TO THIS INVITATION TO BID, MINORITY
BUSINESS ENTERPRISES WILL BE AFFORDED FULL OPPORTUNITY TO SUBMIT BIDS IN RESPONSE TO THIS
INVITATION AND WILL NOT BE DISCRIMINATED AGAINST ON THE GROUNDS OF RACE, COLOR, SEX, OR
NATIONAL ORIGIN IN COMPENSATION TO THIS AWARD.

PROPOSAL FORMS AT $25.00 EACH, PLANS (SMALL SIZE) AT $40.00 PER SET, PLANS (LARGE SIZE) AT $100.00
PER SET, AND CROSS-SECTIONS AT $40.00 PER SET, PLUS SALES TAX FOR N.C. RESIDENTS, MAY BE
OBTAINED BY TELEPHONING (919-250-4124), FAXING (919-250-4127), OR WRITING TO : PLANS AND
PROPOSALS, PROJECT SERVICES UNIT, DEPARTMENT OF TRANSPORTATION, 1591 MAIL SERVICE CENTER,
RALEIGH, N.C., 27699-1591. THESE CHARGES ARE NOT DEPOSITS AND WILL NOT BE REFUNDED. ALL ORDERS
FOR PROPOSAL FORMS, PLANS AND CROSS-SECTIONS DELIVERED IN NORTH CAROLINA ARE SUBJECT TO 7%
SALES TAX. ORDERS MAILED TO OUT OF STATE CONTRACTORS ARE NOT SUBJECT TO SALES TAX. MAKE ALL
CHECKS PAYABLE TO THE "N.C. DEPARTMENT OF TRANSPORTATION".

THE RIGHT IS RESERVED TO REJECT ANY OR ALL BIDS.
TODAY'S DATE IS OCTOBER 18, 2005.
BY ORDER OF THE DEPARTMENT OF TRANSPORTATION
(THE WORK WILL CONSIST APPROXIMATELY AS SHOWN ON THE FOLLOWING SHEETS)

(Revised on 09Jul2004)



REVIEW OF PLANS AND PROPOSALS IN DIVISION OFFICE

IN ORDER TO FACILITATE AND ENCOURAGE THE INVOLVEMENT OF MINORITY BUSINESS ENTERPRISES IN
THE HIGHWAY CONSTRUCTION PROCESS, IT IS THE POLICY OF THE DEPARTMENT OF TRANSPORTATION,
DIVISION OF HIGHWAYS, THAT A SET OF PLANS AND PROPOSAL FOR EACH PROJECT TO BE LET WILL BE
MAINTAINED FOR REVIEW BY ANY CONTRACTOR INTERESTED IN BIDDING UPON OR QUOTING WORK IN AN
ADVERTISED PROJECT.

THE PROPOSALS AND PLANS WILL BE AVAILABLE FOR REVIEW BEGINNING TWO WEEKS PRIOR TO THE
DATE OF BID OPENING IN THE DIVISION OFFICE WHICH WILL ADMINISTER THE CONTRACT. THE
DEPARTMENT WILL, UPON REQUEST, MAKE AVAILABLE FROM ITS STAFF A PERSON TO EXPLAIN THE
PROPOSED PROJECT AND TO ANSWER GENERAL QUESTIONS RELATING TO THE PROJECT. THE PLANS AND
PROPOSALS CAN BE REVIEWED ANY TIME MONDAY THRU FRIDAY, EXCLUDING HOLIDAYS, BETWEEN THE
HOURS OF 8:00 A.M. AND 4:30 P.M. IN THE DIVISION OFFICE. IN ORDER TO HAVE A MEMBER OF THE STAFF
EXPLAIN THE PROJECT AND/OR ANSWER GENERAL QUESTIONS PERTAINING TO THE PROJECT, PRIOR
APPOINTMENTS MUST BE MADE BY CALLING THE APPROPRIATE DIVISION OFFICE.

FOLLOWING ARE THE LOCATIONS AND TELEPHONE NUMBERS OF THE OFFICES IN WHICH THE PLANS AND
PROPOSALS WILL BE MADE AVAILABLE, REFERENCE SHOULD BE MADE TO THE SHEETS CONTAINING THE
INDIVIDUAL PROJECT QUANTITIES TO DETERMINE WHICH DIVISION OFFICE WILL ADMINISTER THE
CONTRACT.



DIV NO.

DIVISION ENGINEER

00001
00002
00003
00004
00005
00006
00007
00008
00009
00010
00011
00012
00013
00014

Anthony W Roper, PE

Cornelius E Lassiter, Jr., PE

H. Allen Pope, PE
Richard E Greene, Jr., PE
Jonathan G Nance, PE
Terry R Gibson, PE
James M Mills, PE

Tim Johnson, PE

S. Pat Ivey, PE

Benton G Payne, PE
Michael A Pettyjohn, PE
Michael L Holder, PE
Jay J Swain, PE

Joel B Setzer, PE

LOCATION

113 AIRPORT DRIVE, SUITE 100

PO BOX 1587

124 DIVISION DRIVE

PO BOX 3165

2612 NORTH DUKE STREET
PO BOX 1150

PO BOX 14996

PO BOX 1067

375 SILAS CREEK PARKWAY
716 WEST MAIN STREET
PO BOX 250

PO BOX 47

PO BOX 3279

253 WEBSTER ROAD

TOWN
EDENTON

GREENVILLE
WILMINGTON
WILSON
DURHAM
FAYETTEVILLE
GREENSBORO
ABERDEEN
WINSTON-SALEM
ALBEMARLE
NORTH WILKESBORO
SHELBY
ASHEVILE
SYLVA

TELEPHONE
(252) 482-7977

(252) 830-3490
(910) 251-5724
(252) 237-6164
(919) 560-6851
(910) 486-1493
(336) 334-3192
(910) 944-2344
(336) 703-6500
(704) 982-0101
(336) 6679111
(704) 480-5400
(828) 251-6171
(828) 586-2141



SUMMARY OF PROPOSALS

Bid Letting Number LO51115

RPN Contract Id WBS County Length  JobType
002 C201364  33321.3.1 NASH 0.208 MI GRADING, DRAINAGE, PAVING &
v STRUCTURE.

003 C201291  33406.3.1 BURKE 0.131 MI GRADING, DRAINAGE, PAVING, &
CULVERT.

004 C201366  33410.3.1 BURKE 0.334 MI GRADING, DRAINAGE, PAVING, &
STRUCTURE.

005 C201298  36664.3.1 HAYWOOD 0.483 M1 SLIDE REPAIR.

Bid Letting Number 1051220

RPN Contract Id WBS County Length JobType

*(001 C201511  15B.13.1 BRUNSWICK, NEW HANOVER 0.000 MI REPLACEMENT OF BRIDGE CONTROL

SYSTEM

* MANDATORY PRE-BID CONFERENCE - WEDNESDAY, NOVEMBER 9, 2005 AT 10:00AM, DIVISION
3 OFFICE CONFERENCE ROOM, 124 DIVISION DRIVE, WILMINGTON, NC PHONE 910-251-5724
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FEDERAL AID PROPOSAL, CONTRACTOR LICENSE NOT REQUIRED TO BID LO051115 002
CONTRACT ID : C201364 33321.3.1 DIV OFFICE WILSON LENGTH =0.208 MI
COUNTY : NASH

GRADING, DRAINAGE, PAVING & STRUCTURE.
DBE GOAL 8.0% COMPLETION DATE : APR 15 2007
BRIDGE OVER TURKEY CREEK AND APPROACHES ON SR-1101.

ROADWAY ITEMS 1,250 SY  PERMANENT SOIL REINFORCEMENT
MAT

40 LF  1/4"HARDWARE CLOTH
60 SY  FLOATING TURBIDITY CURTAIN

Lump Sum LS  MOBILIZATION
8 EA  SPECIAL STILLING BASINS

Lump Sum LS  REINFORCED BRIDGE APPROACH

FILL, STATION *¥###sk stk 3.5 ACR SEEDING & MULCHING
(25+80.65) 2 ACR MOWING
I ACR SUPPLEMENTARY CLEARING & GRUB- 50 LB  SEED FOR REPAIR SEEDING
BING 0.25 TON FERTILIZER FOR REPAIR SEEDING
400 CY UNDERCUT EXCAVATION 75 LB SEED FOR SUPPLEMENTAL SEEDING
Lump Sum LS GRADING 2.5 TON FERTILIZER TOPDRESSING
100  TON CLASS IV SUBGRADE STABILIZA- 2.5 HR SPECIALIZED HAND MOWING
TION 8 EA RESPONSE FOR EROSION CONTROL
8,850 CY BORROW EXCAVATION 025 ACR REFORESTATION

350 CY DRAINAGE DITCH EXCAVATION
400 CY  SELECT GRANULAR MATERIAL
200 SY  FABRIC FOR SOIL STABILIZATION

10 TON FOUNDATION CONDITIONING MATE- STRUCTURE ITEMS
RIAL, MINOR STRS

88 LF 15" BIT COAT CS PIPE CULVERTS,

TYPE B 0.064" THICK LumpSum LS CONSTRUCTION, MAINTENANCE, &
4 EA 15" BIT COAT CS PIPE ELBOWS, REMOVAL OF TEMP ACCESS AT STA
TYPE B 0.064" THICK AR AR
100 TON INCIDENTAL STONE BASE (25+80.65 -L-)
440 TON ASPHALT CONC BASE COURSE, TYPE LumpSum LS REMOVAL OF EXISTING STRUCTURE
B25.0B AT STATION *#k#kkistsons
350 TON ASPHALT CONC SURFACE COURSE, (25+80.65 -L-)
TYPE SF9.5A 778 LF 36" DIA DRILLED PIERS IN SO
42 TON ASPHALT BINDER FOR PLANT MIX, IL
GRADE PG 64-22 31 LF  3-6"DIA DRILLED PIERS NOT IN
4 EA  RIGHT OF WAY MARKERS SOIL
112 CY SUBDRAIN EXCAVATION 488 LF PERMANENT STEEL CASING FOR

3'-6" DIA DRILLED PIER
2 EA  SID INSPECTION
2 EA CROSSHOLE SONIC LOGGING

84 CY SUBDRAIN FINE AGGREGATE
500 LF 6" PERFORATED SUBDRAIN PIPE
15 EA 6" SUBDRAIN PIPE WYES, TEES, &

ELBOWS 4752 LF  CSL TUBES
1 EA CONCRETE PAD FOR SUBDRAIN PIPE 1,510 CY UNCLASSIFIED STRUCTURE EXCAVA-
OUTLET TION
6 LF 6" OUTLET PIPE (SUBDRAINS) 5560 SF  REINFORCED CONCRETE DECK SLAB
2 EA  MASONRY DRAINAGE STRUCTURES 5,134 SF GROOVING BRIDGE FLOORS
2 EA FRAME WITH TWO GRATES, STD 745 CY CLASS A CONCRETE (BRIDGE)
840.29 Lump Sum LS  BRIDGE APPROACH SLABS, STATION

sk skoskokkokokosk ok ok

(25+80.65 -L-)
20,872 LB  REINFORCING STEEL (BRIDGE)
2,947 LB  SPIRAL COLUMN REINFORCING

265 LF  SHOULDER BERM GUTTER

625 LF  STEEL BM GUARDRAIL
5 EA ADDITIONAL GUARDRAIL POSTS
4 EA  GUARDRAIL ANCHOR UNITS, TYPE STEEL (BRIDGE)

1
4 EA  GUARDRAIL ANCHOR UNITS, TYPE 702 LF %‘;;SR ESTRESSED CONCRETE GIR-

350
15 TON PLAIN RIP RAP, CLASS B
715 SY  FILTER FABRIC FOR DRAINAGE

1 EA  PREFORMED SCOUR HOLES WITH
LEVEL SPREADER APRON

768 SY  FILTER FABRIC FOR DRAINAGE
349 SF WORK ZONE SIGNS (STATIONARY)

LumpSum LS ELASTOMERIC BEARINGS
69 SF WORK ZONE SIGNS (BARRICADE Hmp Sum
MOUNTED) LumpSum LS EVAZOTE JOINT SEALS

2 EA  WARNING FLAG SETS
96 LF  BARRICADES (TYPE III)
8,800 LF PAINT PAVEMENT MARKING LINES
)
30 EA  PERMANENT RAISED PAVEMENT
MARKERS
1,500 LF TEMPORARY SILT FENCE

150 TON STONE FOR EROSION CONTROL,
CLASS A

180 TON STONE FOR EROSION CONTROL,
CLASS B

240 TON SEDIMENT CONTROL STONE
3 ACR TEMPORARY MULCHING
100 LB  SEED FOR TEMPORARY SEEDING

0.5 TON FERTILIZER FOR TEMPORARY SEED-
ING

70 LF  TEMPORARY SLOPE DRAINS

2 EA  INLET PROTECTION AT TEMPORARY
SLOPE DRAINS

200 LF  SAFETY FENCE
760 CY  SILT EXCAVATION
210  SY  MATTING FOR EROSION CONTROL

260 LF  HPI12X53 STEEL PILES
35583 LF  CONCRETE BARRIER RAIL

691 TON PLAIN RIP RAP CLASS II (2'-0"
THICK)
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FEDERAL AID PROPOSAL, CONTRACTOR LICENSE NOT REQUIRED TO BID L051115 003
CONTRACT ID : C201291 33406.3.1 DIV OFFICE ASHEVILE LENGTH =0.131 MI
COUNTY : BURKE

GRADING, DRAINAGE, PAVING, & CULVERT.
DBE GOAL 6.0% COMPLETION DATE : SEE SPECIAL PROVISIONS
BRIDGE #251 OVER A CREEK AND APPROACHES ON SR-1128.

ROADWAY ITEMS 50 LB  SEED FOR REPAIR SEEDING
0.25 TON FERTILIZER FOR REPAIR SEEDING

50 LB  SEED FOR SUPPLEMENTAL SEEDING

LumpSum LS MOBILIZATION 1.5 TON FERTILIZER TOPDRESSING
LumpSum LS GRADING 70 LF  IMPERVIOUS DIKE
1 ACR SUPPLEMENTARY CLEARING & GRUB- 1.5 HR  SPECIALIZED HAND MOWING
BING 8 EA RESPONSE FOR EROSION CONTROL
100 CY UNDERCUT EXCAVATION 64 CY CULVERT DIVERSION CHANNEL
500 TON CLASS IV SUBGRADE STABILIZA-
TION
85 CY DRAINAGE DITCH EXCAVATION
500 CY SELECT GRANULAR MATERIAL CULVERT ITEMS

500 SY  FABRIC FOR SOIL STABILIZATION
3 TON FOUNDATION CONDITIONING MATE-

RIAL, MINOR STRS LumpSum LS REMOVAL OF EXISTING STRUCTURE
24 LF 15" SIDE DRAIN PIPE AT STATION *## ki sonk
(11+61.50 -L-)

20 LF PIPEREMOVAL

ek ok ok ok k.
50 TON INCIDENTAL STONE BASE Lump Sum LS (CllfkgflE;)T_E)(CAVATION, STA
380 TON ‘§§' PIJQ LT CONC BASE COURSE, TYPE 105 TON FOUNDATION CONDITIONING MATER-
5 IAL, BOX CULVERT
240 TON ASPHALT CONC SURFACE COURSE,
TYPE SF9.5A 1663 CY CLASS A CONCRETE (CULVERT)

32 TON ASPHALT BINDER FOR PLANT MIX, 30,119 LB  REINFORCING STEEL (CULVERT)

GRADE PG 64-22
13 EA  RIGHT OF WAY MARKERS
225 CY SUBDRAIN EXCAVATION
170  CY  SUBDRAIN FINE AGGREGATE
1,000 LF 6" PERFORATED SUBDRAIN PIPE

10 EA 6" SUBDRAIN PIPE WYES, TEES, &
ELBOWS

2 EA CONCRETE PAD FOR SUBDRAIN PIPE
OUTLET

12 LF 6" OUTLET PIPE (SUBDRAINS)
350 LF STEEL BM GUARDRAIL
5 EA ADDITIONAL GUARDRAIL POSTS

4 EA  GUARDRAIL ANCHOR UNITS, TYPE
350

300 LF  GENERIC FENCING ITEM
THREE STRAND FENCE RESET
25 TON PLAINRIP RAP, CLASS 11
6 TON PLAINRIP RAP, CLASS B
775 SY  FILTER FABRIC FOR DRAINAGE
203 SF WORK ZONE SIGNS (STATIONARY)
42 SF  WORK ZONE SIGNS (PORTABLE)
77 SF WORK ZONE SIGNS (BARRICADE
MOUNTED)
20 EA CONES
96 LF  BARRICADES (TYPE III)
5,600 LF  PAINT PAVEMENT MARKING LINES
)
30 TON FOUNDATION CONDITIONING MATE-
RIAL, UTILITIES CLASS ik
(VD
30 TON BEDDING MATERIAL, UTILITIES
CLASS ##kskok sk
(VD)
200 LF 8" DI WATER PIPE, PC 350
550 LB  DUCTILE IRON WATER PIPE FIT-
TINGS, 250# MIN WP
80 LF  GENERIC UTILITY ITEM
8" DI RIVER CROSSING WATER
PIPE, PC 350
370 LF  TEMPORARY SILT FENCE

150 TON STONE FOR EROSION CONTROL,
CLASS A

110 TON STONE FOR EROSION CONTROL,
CLASS B

165 TON SEDIMENT CONTROL STONE
2 ACR TEMPORARY MULCHING
100 LB  SEED FOR TEMPORARY SEEDING

0.5 TON FERTILIZER FOR TEMPORARY SEED-
ING

250 LF  SAFETY FENCE
330 CY  SILT EXCAVATION
2,000 SY  MATTING FOR EROSION CONTROL
6 EA  SPECIAL STILLING BASINS
2 ACR SEEDING & MULCHING
1.5 ACR MOWING
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FEDERAL AID PROPOSAL, CONTRACTOR LICENSE NOT REQUIRED TO BID L051115 004
CONTRACT ID : C201366 33410.3.1 DIV OFFICE ASHEVILE LENGTH = 0.334 MI
COUNTY : BURKE

GRADING, DRAINAGE, PAVING, & STRUCTURE.
DBE GOAL 8.0% COMPLETION DATE : DEC 31 2007
BRIDGE OVER SMOKEY CREEK AND APPROACHES ON SR-1515.

ROADWAY ITEMS 405 TON STONE FOR EROSION CONTROL,
CLASS B

195 TON SEDIMENT CONTROL STONE
4 ACR TEMPORARY MULCHING
150 LB  SEED FOR TEMPORARY SEEDING
0.75 TON FERTILIZER FOR TEMPORARY SEED-

Lump Sum LS  MOBILIZATION
15300 CY  UNCLASSIFIED EXCAVATION
Lump Sum LS  REINFORCED BRIDGE APPROACH

FI]_L, STATION ke 3k 3 3 ok e ke ok ok 3k ok ok ING
(17+05.00) 160 LF TEMPORARY SLOPE DRAINS
1 ACR SUPPLEMENTARY CLEARING & GRUB- 4 EA  INLET PROTECTION AT TEMPORARY
BING SLOPE DRAINS
2,500 CY UNDERCUT EXCAVATION 550 LF  SAFETY FENCE
LumpSum LS  GRADING 550 CY  SILT EXCAVATION
3,000 TON CLASS IV SUBGRADE STABILIZA- 335 SY  MATTING FOR EROSION CONTROL
TION 945 SY  PERMANENT SOIL REINFORCEMENT
1475 CY DRAINAGE DITCH EXCAVATION MAT
625 LF  BERM DITCH CONSTRUCTION 100 LF  1/4"HARDWARE CLOTH
2,500 CY SELECT GRANULAR MATERIAL 4 EA  SPECIAL STILLING BASINS
2,500 SY  FABRIC FOR SOIL STABILIZATION 45 ACR SEEDING & MULCHING
28 TON FOUNDATION CONDITIONING MATE- 25 ACR MOWING
RIAL, MINOR STRS 50 LB  SEED FOR REPAIR SEEDING
88 LF  15"RC PIPE CULVERTS, CLASS 0.25 TON FERTILIZER FOR REPAIR SEEDING
1 100 LB  SEED FOR SUPPLEMENTAL SEEDING
68 LF 18" RC PIPE CULVERTS, CLASS 325 TON FERTILIZER TOPDRESSING
1 25 HR  SPECIALIZED HAND MOWING
108 LF 15" BIT COAT CS PIPE CULVERTS, S EA  RESPONSE FOR EROSION CONTROL

TYPE B 0.064" THICK
56 LF 24" BIT COAT CS PIPE CULVERTS,
TYPE B 0.064" THICK
6 EA 15" BIT COAT CS PIPE ELBOWS,
TYPE B 0.064" THICK
2 EA 24" BIT COAT CS PIPE ELBOWS, T
YPE B 0.064" THICK
40 TON INCIDENTAL STONE BASE
850 TON ASPHALT CONC BASE COURSE, TYPE

0.62 ACR REFORESTATION

STRUCTURE ITEMS

Lump Sum LS  CONSTRUCTION, MAINTENANCE, &
REMOVAL OF TEMP ACCESS AT STA

B25.0B stk ok ok ok kb ok
743 TON ASPHALT CONC SURFACE COURSE, (17405.00 -L-)
TYPE SF9.5A
Lump Sum LS REMOVAL OF EXISTING STRUCTURE
86 TON ASPHALT BINDER FOR PLANT MIX, AT STATION * ¥k ook s
GRADE PG 64-22 (17+05.00-L-)
17 EA  RIGHT OF WAY MARKERS 36 LF  3-6"DIA DRILLED PIERS IN SO
112 CY SUBDRAIN EXCAVATION IL
84 CY SUBDRAIN FINE AGGREGATE 20 LF  3-6" DIA DRILLED PIERS NOT IN
500 LF  4"PERFORATED SUBDRAIN PIPE SOIL
15 EA 4" SUBDRAIN PIPE WYES, TEES, & 1 EA  SID INSPECTION
ELBOWS 2 EA  CROSSHOLE SONIC LOGGING
1 EA  CONCRETE PAD FOR SUBDRAIN PIPE 264 LF  CSLTUBES
OUTLET 6,449.5 SF  REINFORCED CONCRETE DECK SLAB
6 LF 4" OUTLET PIPE (SUBDRAINS) 6,20 SF  GROOVING BRIDGE FLOORS
6 EA  MASONRY DRAINAGE STRUCTURES 1054 CY CLASS A CONCRETE (BRIDGE)
3 EA  FRAME WITH TWO GRATES, STD LumpSum LS BRIDGE APPROACH SLABS, STATION
84024 sk ke ke sk ok skokoskokokok
3 EA  FRAME WITH TWO GRATES, STD (17+05.00-L-)
840.29 22,110 LB  REINFORCING STEEL (BRIDGE)
500 LF  SHOULDER BERM GUTTER 2,826 LB  SPIRAL COLUMN REINFORCING
11 SY 4" CONCRETE PAVED DITCH STEEL (BRIDGE)
750 LF  STEEL BM GUARDRAIL 70233 LF 54" PRESTRESSED CONCRETE GIR-
5 EA  ADDITIONAL GUARDRAIL POSTS DERS
4 EA  GUARDRAIL ANCHOR UNITS, TYPE 450 LF  HP12X53 STEEL PILES
1 35583 LF  CONCRETE BARRIER RAIL
4 EA  GUARDRAIL ANCHOR UNITS, TYPE 944 TON PLAIN RIP RAP CLASS II (20"
350 THICK)
500 TON PLAIN RIP RAP, CLASS I 1,050 SY  FILTER FABRIC FOR DRAINAGE
60 TON PLAIN RIP RAP, CLASS Il LumpSum LS ELASTOMERIC BEARINGS
6 TON PLAIN RIP RAP, CLASS B LumpSum LS EVAZOTE JOINT SEALS

773 SY  FILTER FABRIC FOR DRAINAGE
84 SF  WORK ZONE SIGNS (STATIONARY)
96 SF  WORK ZONE SIGNS (PORTABLE)
32 SF WORK ZONE SIGNS (BARRICADE
MOUNTED)
20 EA DRUMS
20 EA CONES
48 LF  BARRICADES (TYPE III)
320 HR FLAGGER
16,496 LF  PAINT PAVEMENT MARKING LINES
4"
605 LF  TEMPORARY SILT FENCE

75 TON STONE FOR EROSION CONTROL,
CLASS A
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FEDERAL AID PROPOSAL, CONTRACTOR LICENSE NOT REQUIRED TO BID L051115 005
CONTRACT ID : C201298 36664.3.1 DIV OFFICE SYLVA LENGTH = 0.483 MI
COUNTY : HAYWOOD
SLIDE REPAIR.

DBE GOAL 5.0% COMPLETION DATE : DEC 31 2007

US-74 & 23 AT BALSAM GAP NEAR JACKSON COUNTY LINE & THE BY- PASS IN WAYNESVILLE EAST OF
SR-1177.

1,210 LF  GENERIC TRAFFIC CONTROL ITEM
ROADWAY ITEMS PORTABLE CONC BARRIER (DEPT
FURNISHED)
1,330 LF  TEMPORARY SILT FENCE

Lump Sum LS MOBILIZATION 75 TON STONE FOR EROSION CONTROL,

Lump Sum LS  CLEARING & GRUBBING .. ACRE(S) CLASS A
1 ACR SUPPLEMENTARY CLEARING & GRUB- 900 TON STONE FOR EROSION CONTROL,
BING CLASS B
180,500 CY  UNCLASSIFIED EXCAVATION 435 TON SEDIMENT CONTROL STONE
500 CY UNDERCUT EXCAVATION 10.5 ACR TEMPORARY MULCHING
57,200 CY  BORROW EXCAVATION 350 LB  SEED FOR TEMPORARY SEEDING
60 CY DRAINAGE DITCH EXCAVATION 1.5 TON FERTILIZER FOR TEMPORARY SEED-
220 TON FOUNDATION CONDITIONING MATE- ING
RIAL, MINOR STRS 170 LF  TEMPORARY SLOPE DRAINS
440 LF 15" RC PIPE CULVERTS, CLASS 3 EA  INLET PROTECTION AT TEMPORARY
1 SLOPE DRAINS
420 LF 18" RC PIPE CULVERTS, CLASS 35 LF  SAFETY FENCE

111

240 LF 24" RC PIPE CULVERTS, CLASS
I

680 LF 30" RC PIPE CULVERTS, CLASS

4,385 CY SILT EXCAVATION
29,180 SY  MATTING FOR EROSION CONTROL
320 LF  1/4"HARDWARE CLOTH

I 225 ACR SEEDING & MULCHING
120 LF 15" BIT COAT CS PIPE CULVERTS, 6 ACR MOWING
TYPE B 0.064" THICK 100 LB  SEED FOR REPAIR SEEDING
40 LF 18" BIT COAT CS PIPE CULVERTS, 0.25 TON FERTILIZER FOR REPAIR SEEDING
TYPE B 0.064" THICK 250 LB  SEED FOR SUPPLEMENTAL SEEDING
5 EA  15"BIT COAT CS PIPE ELBOWS, 17 TON FERTILIZER TOPDRESSING
TYPE B 0.064" THICK 0.05 ACR SPECIALIZED SEEDING UNDER
38 LF  PIPEREMOVAL GUIDERAIL & GUARDRAIL (HARD
425 TON ASPHALT PLANT MIX, PAVEMENT FESCUE/BLUEGRASS)
REPAIR 1 HR SPECIALIZED HAND MOWING
56 CY SUBDRAIN EXCAVATION 8 EA RESPONSE FOR EROSION CONTROL
42 CY SUBDRAIN FINE AGGREGATE 6 ACR REFORESTATION
250 LF 6" PERFORATED SUBDRAIN PIPE Lump Sum LS  MSE RETAINING WALL, STA **#*#*
9 EA  6"SUBDRAIN PIPE WYES, TEES, & (38+00.00)
ELBOWS
1 EA CONCRETE PAD FOR SUBDRAIN PIPE
OUTLET

6 LF 6" OUTLET PIPE (SUBDRAINS)
35 CY FLOWABLEFILL
16 EA  MASONRY DRAINAGE STRUCTURES
6.01 LF MASONRY DRAINAGE STRUCTURES
3 EA FRAME WITH TWO GRATES, STD

840.16

3 EA FRAME WITH TWO GRATES, STD
840.20

10 EA FRAME WITH TWO GRATES, STD
840.22

11 SY 4" CONCRETE PAVED DITCH
390 LF  PRECAST REINFORCED CONCRETE
BARRIER, SINGLE FACED
250 LF  STEEL BM GUARDRAIL
5 EA  ADDITIONAL GUARDRAIL POSTS

1 EA  GUARDRAIL ANCHOR UNITS, TYPE
350
1 EA  GUARDRAIL ANCHOR UNITS, TYPE
B-77
1,200 LF  WOVEN WIRE FENCE, 47" FABRIC

75 EA 4" TIMBER FENCE POSTS, 7'-6"
LONG

25 EA 5" TIMBER FENCE POSTS, 8'-0"
LONG

150 TON PLAIN RIP RAP, CLASS I
350 SY  FILTER FABRIC FOR DRAINAGE

12,500 SF  GENERIC WALL ITEM
TEMPORARY SOIL NAIL WALL

530 SF  WORK ZONE SIGNS (STATIONARY)
128 SF  WORK ZONE SIGNS (PORTABLE)
2 EA  FLASHING ARROW PANELS, TYPE C
2 EA CHANGEABLE MESSAGE SIGN
2 EA  WARNING FLAG SETS
159 EA DRUMS
40 MD FLAGGER
2 EA TEMPORARY CRASH CUSHIONS
2 EA  TRUCK MOUNTED IMPACT ATTENUA-
TOR (60 MPH)
980 LF  RESET PORTABLE CONCRETE BAR-
RIER
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STATE FUNDED PROPOSAL, CONTRACTOR LICENSE REQUIRED TO BID L051220 001
CONTRACT ID : C201511 15B.13.1 DIV OFFICE WILMINGTON LENGTH = 0.000 MI
COUNTY : BRUNSWICK, NEW HANOVER

REPLACEMENT OF BRIDGE CONTROL SYSTEM
MBE GOAL 0.0% WBE 0.0% COMPLETION DATE : AUG 15 2007
CAPE FEAR MEMORIAL LIFT BRIDGE OVER THE CAPE FEAR RIVER.

ROADWAY ITEMS

Lump Sum LS  MOBILIZATION
461 SF WORK ZONE SIGNS (STATIONARY)
912 SF WORK ZONE SIGNS (PORTABLE)

26 SF  WORK ZONE SIGNS (BARRICADE
MOUNTED)
2 EA FLASHING ARROW PANELS, TYPE C
4 EA  CHANGEABLE MESSAGE SIGN
200 EA  DRUMS
100 EA  CONES
72 LF  BARRICADES (TYPE III)
2 EA TRUCK MOUNTED IMPACT ATTENUA-
TOR (60 MPH)
Lump Sum LS  GENERIC STRUCTURE ITEM
AUXILIARY SPAN DRIVE &
MECHANICAL HEIGHT INDICATOR
Lump Sum LS  GENERIC STRUCTURE ITEM
BRIDGE OPERATING & CONTROL
SYSTEM
Lump Sum LS  GENERIC STRUCTURE ITEM
CONDUIT & WIRING SYSTEM
Lump Sum LS  GENERIC STRUCTURE ITEM
CONTROL & HANDLING OF ASBESTOS
& LEAD MATERIALS
Lump Sum LS  GENERIC STRUCTURE ITEM
LIFT SPAN BALANCING
Lump Sum LS  GENERIC STRUCTURE ITEM
SPAN BALANCE TESTING
23,000 LB  GENERIC STRUCTURE ITEM
REMOVAL OF CONCRETE
BALANCE BLOCKS
40,000 LB  GENERIC STRUCTURE ITEM
STEEL BALANCE WEIGHTS
2 EA  GENERIC STRUCTURE ITEM
TRAFFIC BARRIER GATES





